



September 30, 2020

NOTICE OF POSTPONEMENT

PROJECT : SUPPLY, DELIVERY AND INSTALLATION OF ATTENDANCE CAPTURING MACHINES UNDER ITB NO. PB20-01-017CORa-08 (REBIDDING)

Please be advised that the Opening and Preliminary Examination of Bids for the aforementioned project has been postponed and rescheduled due to lack of quorum. Said activity shall resume on **October 5, 2020, 2:00 p.m.** at Corporate Lounge, 6th Floor, PAGCOR Executive Office, #1588 M.H. del Pilar cor. Pedro Gil Sts., Malate, Manila


ATTY. ARNOLD FERDINAND C. SALVOSA
Chairperson
BIDS AND AWARDS COMMITTEE (BAC) 4

BSB/ ANGEL

D2020-0290



September 30, 2020

NOTICE OF POSTPONEMENT

**PROJECT : SUPPLY, DELIVERY AND INSTALLATION OF ATTENDANCE
CAPTURING MACHINES UNDER ITB NO. PB20-01-
017CORa-08 (REBIDDING)**

Please be advised that the Opening and Preliminary Examination of Bids for the
aforementioned project has been postponed and rescheduled due to lack of quorum.
Said activity shall resume on **October 5, 2020, 2:00 p.m.** at Corporate Lounge, 6th
Floor, PAGCOR Executive Office, #1588 M.H. del Pilar cor. Pedro Gil Sts., Malate,
Manila


ATTY. ARNOLD FERDINAND C. SALVOSA
Chairperson
BIDS AND AWARDS COMMITTEE (BAC) 4 


BSB/ ANGEL