creating opportunities beyong coming

BID BULLETIN NO. 1

DATE

September 13, 2022

TO

ALL INTERESTED BIDDERS

PROJECT

SUPPLY AND DELIVERY OF SERVICES AND MATERIALS FOR THE PREVENTIVE MAINTENANCE OF EXISTING PAGCOR VEHICLES UNDER ITB NO. UNDER ITB

NO. CB22-08-006TAGa-09

I. INTRODUCTION:

This Bid Bulletin is issued to clarify, supplement, modify and/or revise the particular sections in the Bidding Documents issued on September 1, 2022. The Bidders shall carefully take note of the following revisions and consider them in the preparation of their bid proposals, as they shall form part of the CONTRACT DOCUMENTS.

II. CLARIFICATION IN THE BIDDING DOCUMENTS:

Page No.	FROM					то				
			SE	CTION	VI. SCHEDULE C	F REQUI	REMENTS			
30	Lot Description		Qty Tota	Total	Delivered/ Weeks/Mon	Lot	Description	Qty	Total	Delivered/ Weeks/Mon ths
					ths	1	Supply and Delivery of Services and Materials for the Repair and Maintenance of PAGCOR Vehicles	1 lot	1 lot	One (1) time delivery per unit after issuance of NTP or as scheduled by the end- user
	1	Supply and Delivery of Services and Materials for the Repair and Maintenance of PAGCOR Vehicles	1 lot	1 lot	One (1) time delivery (within 15 days after the issuance of NTP)					
	2	Supply of materials and Services for the Auto- Detailing of PAGCOR Vehicles	1 lot	1 lot	Within fifteen (15) calendar days upon receipt of Notice to Proceed	2	Supply of materials and Services for the Auto- Detailing of PAGCOR Vehicles	1 lot	1 lot	One (1) time delivery per unit after issuance of NTP or as scheduled by the end- user

Please be guided accordingly.

BID BULLETIN NO. 1

Please acknowledge receipt of this bid bulletin a Liberty.Diokno@pagcor.ph.	and send it back through email at
Thank you.	¥ = =
ALEJANDRO MICARLO C. CADAVILLO, JR. Chairperson BRANCH BIDS AND AWARDS COMMITTEE (BBAC) CF-TAGAYTAY	>
	1
	Received by:
. s.	Signature over printed name Position:
	Name*of Company
	Date